

Wireless RFP Evaluators Score Recap  
CAROUSEL

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	0	0	0	0	0	0	0	0	0
3.9.2.0	Office Location - Boise	5	5	5	5	5	5	5	5	5
3.9.4.1	Qualifications	1	1	1	1	5	1	1	1	1
3.9.4.2	Corporate Culture	5	1	5	5	5	5	1	5	5
3.9.4.5	Subcontractors	5	0	0	1	5	5	0	0	1
3.9.4.6	Collaboration	5	5	5	5	5	5	1	5	5
3.9.5.1	References	0	0	1	0	1	0	0	0	0
3.9.5.2	Experience	0	1	1	1	1	1	1	1	1
4.5.1.0	Connectivity	5	5	5	5	5	5	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	1	5	5	5	5	5	1	5	5
4.7.1.0	Building Readiness	1	1	1	5	5	1	1	5	1
4.7.2.1	Wireless Coverage	10	10	10	10	10	10	5	10	10
4.7.2.2	Wireless Access	5	5	5	5	10	10	10	5	5
4.7.2.3	Wireless Bandwidth	5	5	1	5	5	5	1	5	5
4.7.2.4	Internet Access	5	5	5	5	5	5	5	5	5
4.7.2.5	Content Filtering & Logging	5	1	5	5	5	5	5	5	5
4.7.2.7	Growth	5	5	5	5	5	5	5	5	5
4.8.0.0	Performance & Quality	1	5	5	5	1	5	1	5	5
4.8.1.0	Uptime	5	10	10	10	10	10	5	10	10
4.8.2.0	Response Time	5	10	5	5	10	10	5	5	5
4.8.3.0	Business Continuity/Disaster Recovery	1	1	0	1	1	1	1	1	1
4.8.6.0	Performance Metrics & Reporting	5	5	1	5	5	5	5	1	5
4.8.8.0	Authorization Control	5	5	5	10	5	10	5	5	5
4.9.1.0	Technical Training	1	5	1	1	1	5	1	5	1
4.10.1	Support	5	5	5	5	1	5	1	5	5
4.11.0	Project Management & Implementation	5	5	5	5	5	5	1	5	5
4.11.10	Change Control	5	5	1	1	5	5	1	5	5
4.11.12	Risks/Constraints	1	1	1	1	1	1	1	1	1
										112

COST PROPOSAL WAS SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
COMPUNET

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	5	1	5	5	5	5	1	5
3.9.2.0	Office Location - Boise	5	5	5	5	5	5	5	5	5
3.9.4.1	Qualifications	5	5	10	5	10	5	5	5	5
3.9.4.2	Corporate Culture	5	1	1	5	5	5	5	1	5
3.9.4.5	Subcontractors	1	1	1	1	1	1	0	1	1
3.9.4.6	Collaboration	1	1	1	1	5	1	1	5	1
3.9.5.1	References	5	1	1	1	1	5	1	1	1
3.9.5.2	Experience	1	1	5	5	5	1	5	5	5
4.5.1.0	Connectivity	1	1	1	1	5	1	1	1	1
4.7.0.0	Network Connectivity & Infrastructure	1	1	1	0	1	1	1	1	1
4.7.1.0	Building Readiness	1	1	1	1	0	1	0	1	1
4.7.2.1	Wireless Coverage	5	5	1	1	1	1	5	1	1
4.7.2.2	Wireless Access	5	5	5	5	1	1	1	5	5
4.7.2.3	Wireless Bandwidth	1	0	1	1	1	1	1	1	1
4.7.2.4	Internet Access	5	5	5	5	5	1	1	5	5
4.7.2.5	Content Filtering & Logging	1	1	1	1	1	1	0	1	1
4.7.2.7	Growth	5	5	5	5	1	1	5	5	5
4.8.0.0	Performance & Quality	1	1	1	5	1	1	1	1	1
4.8.1.0	Uptime	5	5	1	1	1	1	1	5	1
4.8.2.0	Response Time	5	5	5	5	1	1	1	5	5
4.8.3.0	Business Continuity/Disaster Recovery	1	1	1	1	1	1	1	1	1
4.8.6.0	Performance Metrics & Reporting	5	1	1	5	1	1	1	1	1
4.8.8.0	Authorization Control	1	1	1	1	1	1	1	1	1
4.9.1.0	Technical Training	1	5	5	5	1	1	1	1	1
4.10.1	Support	1	1	1	1	1	1	1	1	1
4.11.0	Project Management & Implementation	5	5	5	5	1	1	1	5	5
4.11.10	Change Control	1	5	5	5	1	1	1	1	1
4.11.12	Risks/Constraints	1	1	1	1	1	1	1	1	1
										68

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
EDNETICS

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	5	5	5	5	5	10	5	5
3.9.2.0	Office Location - Boise	5	10	5	5	5	5	10	5	5
3.9.4.1	Qualifications	5	5	5	10	10	5	5	5	5
3.9.4.2	Corporate Culture	5	10	10	10	5	5	10	10	10
3.9.4.5	Subcontractors	5	10	10	10	5	10	10	5	10
3.9.4.6	Collaboration	5	1	1	1	1	1	1	1	1
3.9.5.1	References	5	10	5	10	10	10	10	5	10
3.9.5.2	Experience	5	5	5	5	5	5	5	5	5
4.5.1.0	Connectivity	1	5	5	5	5	5	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	1	1	1	1	1	5	1	5	1
4.7.1.0	Building Readiness	5	5	5	5	5	5	1	5	5
4.7.2.1	Wireless Coverage	5	5	5	5	5	5	5	5	5
4.7.2.2	Wireless Access	5	5	5	5	5	5	1	5	5
4.7.2.3	Wireless Bandwidth	5	5	5	5	5	5	5	5	5
4.7.2.4	Internet Access	5	5	5	5	5	5	5	5	5
4.7.2.5	Content Filtering & Logging	1	1	1	1	1	1	1	1	1
4.7.2.7	Growth	5	10	5	5	5	5	5	5	5
4.8.0.0	Performance & Quality	5	5	5	5	5	5	1	5	5
4.8.1.0	Uptime	5	5	1	1	5	5	1	5	5
4.8.2.0	Response Time	10	5	5	10	5	5	5	10	5
4.8.3.0	Business Continuity/Disaster Recovery	5	5	5	5	5	5	1	5	5
4.8.6.0	Performance Metrics & Reporting	5	10	5	10	5	5	5	5	5
4.8.8.0	Authorization Control	1	1	1	1	1	1	1	1	1
4.9.1.0	Technical Training	10	10	10	10	10	10	10	10	10
4.10.1	Support	5	10	5	5	10	10	5	5	5
4.11.0	Project Management & Implementation	5	5	10	10	10	10	10	10	10
4.11.10	Change Control	5	10	5	5	10	10	10	10	10
4.11.12	Risks/Constraints	5	1	5	5	5	5	1	5	5
										154

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
ENA

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	10	5	5	5	5	5	10	5
3.9.2.0	Office Location - Boise	5	10	5	10	5	10	10	10	10
3.9.4.1	Qualifications	10	10	5	10	5	10	10	5	10
3.9.4.2	Corporate Culture	10	10	10	10	5	10	10	10	10
3.9.4.5	Subcontractors	5	1	5	5	5	5	5	5	5
3.9.4.6	Collaboration	10	10	5	10	5	5	10	10	10
3.9.5.1	References	5	10	5	10	5	10	10	10	10
3.9.5.2	Experience	10	10	10	10	10	10	10	10	10
4.5.1.0	Connectivity	10	10	5	10	5	5	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	10	5	10	10	5	5	5	5	5
4.7.1.0	Building Readiness	5	10	5	5	5	5	10	10	5
4.7.2.1	Wireless Coverage	10	10	5	10	5	10	10	10	10
4.7.2.2	Wireless Access	10	10	10	10	5	10	10	10	10
4.7.2.3	Wireless Bandwidth	5	5	5	10	5	5	10	5	5
4.7.2.4	Internet Access	10	10	10	10	5	5	5	10	10
4.7.2.5	Content Filtering & Logging	10	10	5	10	5	10	10	10	10
4.7.2.7	Growth	10	10	5	10	5	5	5	5	5
4.8.0.0	Performance & Quality	5	5	5	5	5	5	10	5	5
4.8.1.0	Uptime	5	10	5	10	5	5	10	5	5
4.8.2.0	Response Time	5	5	5	5	5	5	5	5	5
4.8.3.0	Business Continuity/Disaster Recovery	5	10	5	5	5	5	5	5	5
4.8.6.0	Performance Metrics & Reporting	10	10	5	10	5	5	10	10	10
4.8.8.0	Authorization Control	5	10	5	5	5	5	5	5	5
4.9.1.0	Technical Training	10	10	10	10	5	5	10	10	10
4.10.1	Support	10	10	10	10	5	10	10	10	10
4.11.0	Project Management & Implementation	10	10	5	10	5	10	10	5	10
4.11.10	Change Control	10	10	5	10	5	5	5	5	5
4.11.12	Risks/Constraints	10	10	10	10	5	10	10	5	10
										215

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
IDAHO CONSULTING

Item Number	Evaluated Item Title	Evaluators #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	1	1	1	1	1	1	1	1	1
3.9.2.0	Office Location - Boise	5	10	5	10	10	5	5	5	5
3.9.4.1	Qualifications	5	5	5	10	5	5	10	5	5
3.9.4.2	Corporate Culture	1	5	5	5	10	5	1	1	5
3.9.4.5	Subcontractors	1	0	0	1	5	1	0	1	1
3.9.4.6	Collaboration	5	1	1	5	5	1	5	5	5
3.9.5.1	References	5	1	5	5	5	5	5	5	5
3.9.5.2	Experience	5	5	5	10	5	5	5	5	5
4.5.1.0	Connectivity	5	5	5	5	5	5	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	5	5	5	5	5	5	5	5	5
4.7.1.0	Building Readiness	5	5	5	5	10	5	5	5	5
4.7.2.1	Wireless Coverage	5	1	1	5	5	5	5	5	5
4.7.2.2	Wireless Access	10	10	5	10	10	5	10	10	10
4.7.2.3	Wireless Bandwidth	5	5	5	10	10	5	10	5	5
4.7.2.4	Internet Access	5	5	5	1	5	5	1	5	5
4.7.2.5	Content Filtering & Logging	5	1	1	1	1	1	1	5	1
4.7.2.7	Growth	5	5	5	5	10	5	5	5	5
4.8.0.0	Performance & Quality	5	5	5	5	5	5	1	5	5
4.8.1.0	Uptime	5	5	5	5	5	1	1	5	5
4.8.2.0	Response Time	1	1	1	1	1	1	1	1	1
4.8.3.0	Business Continuity/Disaster Recovery	5	5	5	5	5	5	5	5	5
4.8.6.0	Performance Metrics & Reporting	5	5	5	5	5	1	5	5	5
4.8.8.0	Authorization Control	5	5	1	5	5	5	5	5	5
4.9.1.0	Technical Training	5	1	1	5	5	5	5	5	5
4.10.1	Support	5	5	5	5	10	5	5	5	5
4.11.0	Project Management & Implementation	5	5	5	5	5	5	1	5	5
4.11.10	Change Control	1	5	5	5	5	5	1	1	5
4.11.12	Risks/Constraints	1	1	1	1	5	1	1	1	1
										125

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
iSCHOOL

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	1	1	1	5	1	1	1	1
3.9.2.0	Office Location - Boise	5	1	5	5	5	5	5	5	5
3.9.4.1	Qualifications	5	1	1	5	5	5	5	1	5
3.9.4.2	Corporate Culture	5	5	5	5	5	5	5	5	5
3.9.4.5	Subcontractors	0	0	0	1	1	1	0	0	0
3.9.4.6	Collaboration	5	5	1	1	5	5	5	5	5
3.9.5.1	References	5	5	5	5	5	5	5	5	5
3.9.5.2	Experience	5	1	5	1	5	1	1	1	1
4.5.1.0	Connectivity	1	1	1	1	1	1	1	1	1
4.7.0.0	Network Connectivity & Infrastructure	1	1	1	1	1	5	1	5	1
4.7.1.0	Building Readiness	5	1	5	5	5	5	1	5	5
4.7.2.1	Wireless Coverage	5	5	5	5	1	5	5	5	5
4.7.2.2	Wireless Access	5	5	1	5	1	5	5	5	5
4.7.2.3	Wireless Bandwidth	1	1	1	1	1	5	1	5	1
4.7.2.4	Internet Access	5	5	5	5	5	5	5	5	5
4.7.2.5	Content Filtering & Logging	5	5	5	5	5	5	5	5	5
4.7.2.7	Growth	5	5	5	5	5	5	1	5	5
4.8.0.0	Performance & Quality	5	5	5	1	5	5	1	1	5
4.8.1.0	Uptime	5	1	1	1	1	5	5	1	1
4.8.2.0	Response Time	5	1	1	1	1	1	1	1	1
4.8.3.0	Business Continuity/Disaster Recovery	5	1	1	5	1	5	1	1	1
4.8.6.0	Performance Metrics & Reporting	1	1	1	1	1	1	1	1	1
4.8.8.0	Authorization Control	1	1	1	1	1	1	1	1	1
4.9.1.0	Technical Training	5	5	5	5	5	5	5	5	5
4.10.1	Support	1	1	1	1	1	1	1	1	1
4.11.0	Project Management & Implementation	0	1	1	1	1	1	1	1	1
4.11.10	Change Control	5	1	1	5	1	5	1	1	1
4.11.12	Risks/Constraints	1	1	1	1	1	1	0	1	1
										79

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
PRESIDIO

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	0	0	0	0	0	0	0	0	0
3.9.2.0	Office Location - Boise	5	5	5	5	5	5	5	5	5
3.9.4.1	Qualifications	5	10	5	5	5	5	5	5	5
3.9.4.2	Corporate Culture	5	1	1	1	1	1	5	1	1
3.9.4.5	Subcontractors	5	10	5	10	5	5	5	10	5
3.9.4.6	Collaboration	5	5	1	1	5	5	1	5	5
3.9.5.1	References	1	1	1	1	1	1	1	1	1
3.9.5.2	Experience	5	5	5	5	5	5	5	5	5
4.5.1.0	Connectivity	1	1	1	1	1	5	5	1	1
4.7.0.0	Network Connectivity & Infrastructure	5	5	5	5	5	5	1	5	5
4.7.1.0	Building Readiness	1	1	1	1	1	1	1	1	1
4.7.2.1	Wireless Coverage	1	1	1	1	1	1	0	1	1
4.7.2.2	Wireless Access	5	5	5	5	5	5	5	5	5
4.7.2.3	Wireless Bandwidth	5	1	5	5	5	5	5	5	5
4.7.2.4	Internet Access	5	5	5	5	5	5	5	5	5
4.7.2.5	Content Filtering & Logging	10	5	5	5	5	5	10	5	5
4.7.2.7	Growth	5	5	5	5	5	5	1	5	5
4.8.0.0	Performance & Quality	5	5	5	5	5	5	1	5	5
4.8.1.0	Uptime	5	5	5	1	5	5	5	5	5
4.8.2.0	Response Time	5	5	5	1	5	5	1	5	5
4.8.3.0	Business Continuity/Disaster Recovery	5	5	1	5	5	5	5	5	5
4.8.6.0	Performance Metrics & Reporting	5	5	5	5	5	5	1	5	5
4.8.8.0	Authorization Control	5	5	5	5	5	5	5	5	5
4.9.1.0	Technical Training	5	1	1	1	5	5	1	1	1
4.10.1	Support	5	5	5	5	5	5	1	5	5
4.11.0	Project Management & Implementation	5	5	5	5	5	5	1	5	5
4.11.10	Change Control	5	5	5	5	5	5	1	5	5
4.11.12	Risks/Constraints	5	5	1	5	5	5	1	5	5
										111

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
TEKHUT #1

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	5	5	5	5	5	5	5	5
3.9.2.0	Office Location - Boise	5	5	5	5	5	5	5	5	5
3.9.4.1	Qualifications	5	5	5	5	5	5	5	5	5
3.9.4.2	Corporate Culture	10	10	10	5	10	5	10	5	10
3.9.4.5	Subcontractors	5	5	5	5	10	5	5	5	5
3.9.4.6	Collaboration	5	5	1	5	5	5	5	5	5
3.9.5.1	References	5	10	5	5	10	10	10	10	10
3.9.5.2	Experience	5	5	5	5	10	5	5	5	5
4.5.1.0	Connectivity	5	5	5	5	10	10	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	5	1	1	5	5	5	5	5	5
4.7.1.0	Building Readiness	5	5	5	5	5	5	5	5	5
4.7.2.1	Wireless Coverage	10	5	5	5	5	5	10	5	5
4.7.2.2	Wireless Access	5	5	5	5	5	5	5	5	5
4.7.2.3	Wireless Bandwidth	5	5	5	5	10	5	10	5	5
4.7.2.4	Internet Access	1	1	1	1	1	1	1	1	1
4.7.2.5	Content Filtering & Logging	10	5	5	5	5	5	5	5	5
4.7.2.7	Growth	5	1	1	1	1	5	1	1	1
4.8.0.0	Performance & Quality	5	5	5	5	5	5	5	5	5
4.8.1.0	Uptime	5	5	5	5	5	5	5	5	5
4.8.2.0	Response Time	5	5	5	5	5	5	10	5	5
4.8.3.0	Business Continuity/Disaster Recovery	5	10	5	5	5	5	5	5	5
4.8.6.0	Performance Metrics & Reporting	5	5	1	5	5	5	5	5	5
4.8.8.0	Authorization Control	10	5	5	5	5	5	5	5	5
4.9.1.0	Technical Training	10	10	10	10	10	5	10	10	10
4.10.1	Support	10	10	5	10	10	5	5	10	10
4.11.0	Project Management & Implementation	10	5	5	10	10	5	5	5	5
4.11.10	Change Control	10	10	5	5	5	5	5	10	5
4.11.12	Risks/Constraints	5	1	5	5	5	5	5	5	5
										152

COST PROPOSALS WERE SCORED SEPERATELY



Wireless RFP Evaluators Score Recap  
TEKHUT #2

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	5	5	5	5	5	5	5	5
3.9.2.0	Office Location - Boise	5	5	5	5	5	5	5	5	5
3.9.4.1	Qualifications	5	5	5	5	5	5	5	5	5
3.9.4.2	Corporate Culture	10	10	10	5	10	5	10	5	10
3.9.4.5	Subcontractors	5	5	5	5	10	5	5	5	5
3.9.4.6	Collaboration	5	5	1	5	5	5	5	5	5
3.9.5.1	References	5	10	5	5	10	5	5	5	5
3.9.5.2	Experience	5	5	5	5	10	5	5	5	5
4.5.1.0	Connectivity	5	5	5	5	5	5	5	5	5
4.7.0.0	Network Connectivity & Infrastructure	5	1	1	5	5	5	5	5	5
4.7.1.0	Building Readiness	5	5	5	5	5	5	5	5	5
4.7.2.1	Wireless Coverage	5	5	5	5	5	5	5	5	5
4.7.2.2	Wireless Access	5	5	5	5	5	5	5	5	5
4.7.2.3	Wireless Bandwidth	5	5	5	5	5	5	5	5	5
4.7.2.4	Internet Access	1	1	1	1	1	1	1	1	1
4.7.2.5	Content Filtering & Logging	10	5	5	5	5	5	5	5	5
4.7.2.7	Growth	5	1	1	1	1	5	1	1	1
4.8.0.0	Performance & Quality	1	1	1	1	1	5	5	1	1
4.8.1.0	Uptime	5	10	5	5	5	5	5	5	5
4.8.2.0	Response Time	1	1	1	1	1	1	1	1	1
4.8.3.0	Business Continuity/Disaster Recovery	5	10	5	5	5	5	5	5	5
4.8.6.0	Performance Metrics & Reporting	5	5	1	5	5	5	5	5	5
4.8.8.0	Authorization Control	10	1	5	5	5	5	5	5	5
4.9.1.0	Technical Training	10	10	10	10	10	5	10	10	10
4.10.1	Support	10	10	5	10	10	5	5	10	10
4.11.0	Project Management & Implementation	10	5	5	10	10	5	5	5	5
4.11.10	Change Control	10	10	5	5	5	5	5	10	5
4.11.12	Risks/Constraints	5	1	5	5	5	5	5	5	5
										139

COST PROPOSALS WERE SCORED SEPERATELY

Wireless RFP Evaluators Score Recap  
WHITE CLOUD

Item Number	Evaluated Item Title	Evaluator #72	Evaluator #32	Evaluator #59	Evaluator #62	Evaluator #47	Evaluator #81	Evaluator #11	Evaluator #93	Evaluators Consensus
		Score	Score	Score	Score	Score	Score	Score	Score	
3.9.1.0	Financial Statements	5	1	1	5	0	1	5	1	1
3.9.2.0	Office Location - Boise	5	1	5	5	5	5	5	1	5
3.9.4.1	Qualifications	5	0	1	1	1	1	1	1	1
3.9.4.2	Corporate Culture	5	1	1	1	0	0	5	1	1
3.9.4.5	Subcontractors	0	1	1	0	0	0	0	1	0
3.9.4.6	Collaboration	5	1	1	5	1	1	1	1	1
3.9.5.1	References	5	5	5	5	5	5	5	5	5
3.9.5.2	Experience	0	0	0	0	0	0	0	0	0
4.5.1.0	Connectivity	1	0	1	1	0	0	1	1	1
4.7.0.0	Network Connectivity & Infrastructure	1	1	1	1	1	0	1	1	1
4.7.1.0	Building Readiness	1	1	1	1	1	0	1	1	1
4.7.2.1	Wireless Coverage	1	0	0	1	0	0	0	0	0
4.7.2.2	Wireless Access	1	1	1	1	1	1	1	1	1
4.7.2.3	Wireless Bandwidth	1	1	1	1	0	0	1	1	1
4.7.2.4	Internet Access	1	1	1	0	1	0	1	1	1
4.7.2.5	Content Filtering & Logging	0	0	0	0	0	0	0	0	0
4.7.2.7	Growth	1	1	1	1	1	1	1	1	1
4.8.0.0	Performance & Quality	0	0	0	0	0	0	0	0	0
4.8.1.0	Uptime	0	0	1	0	1	1	0	0	0
4.8.2.0	Response Time	1	1	1	1	1	1	1	1	1
4.8.3.0	Business Continuity/Disaster Recovery	5	5	5	5	5	5	1	1	5
4.8.6.0	Performance Metrics & Reporting	1	1	1	1	1	1	1	1	1
4.8.8.0	Authorization Control	1	1	1	1	1	1	1	1	1
4.9.1.0	Technical Training	1	1	1	1	1	1	1	1	1
4.10.1	Support	1	5	5	5	1	1	1	1	1
4.11.0	Project Management & Implementation	1	1	0	0	1	1	1	1	1
4.11.10	Change Control	5	1	5	1	1	1	1	1	1
4.11.12	Risks/Constraints	0	0	0	0	0	0	0	0	0
										33

COST PROPOSALS WERE SCORED SEPERATELY